AGENDA DATE  2/25/03

CITY OF HAYWARD AGENDA ITEM o2
AGENDA REPORT WORK SESSION ITEM
TO: Mayor and City Council

FROM: Director of Public Works

SUBJECT: Soto Road Bicycle Lane: Award of Contract.

RECOMMENDATION:

It is recommended that the City Council adopt the attached resolution that awards the contract to
Rosas Construction, in the amount of $116,856.

DISCUSSION:

On December 17, 2002, the City Council approved the plans and specifications and called for bids
to be received on January 28, 2003.

The project will construct curb, gutter, and sidewalk along the west side of Soto Road, between
Ambrose Court and the Greenway Belt near Culp Avenue. Where sufficient right-of-way did not
already exist, a nine-foot-wide acquisition was necessary to provide sufficient width for a
sidewalk, parking, a bicycle lane, and a 12-foot-wide traffic lane in each direction. Between
Winton Avenue and Culp Avenue, a bicycle lane will be signed and striped, since the new
roadway will be wide enough to provide actual bicycle lanes.

Only bicycle route signs will be posted between the Greenbelt and Harder Road. The City
recently received a Transportation for Clean Air grant for the design and construction of a follow-
up project to construct the southern portion of this bicycle route as a bicycle lane. This work
should occur in the summer of 2004, after necessary right-of-way acquisition and design is
completed.

On January 28, 2003, we received seventeen bids ranging from $116,856 to $187,912. Rosas
Construction of Oakland submitted the low bid of $116,856, which is approximately 20 percent
below the engineer’s estimate of $147,000. Fanfa, Inc. of San Lorenzo submitted the second
lowest bid of $134,926.06, approximately 8 percent below the engineer’s estimate.

A combined goal for Disadvantaged Business Enterprises (DBE) and Women’s Business
Enterprises (WBE) was established at 8 percent. The low bidder has listed DBE/WBE
participation of 9.7 percent in its proposal, which exceeds the established goal. Staff recommends
award to Rosas Construction.



PROJECT COSTS:

Contract Construction: 116,856

City Labor and Materials, Utilities 15,000

Right-Of-Way 8,400

Design and Administration 47,144

Inspection and Testing 14,000

TOTAL $ 277,000
FUNDING:

The 2002-03 Capital Improvement Program includes a total of $277,000 in the Capital
Improvement Fund for this project. A total of $202,500 will be reimbursed from the State Bicycle
Lane Account.

SCHEDULE:
Award Contract February 25, 2003
Begin Construction April 24, 2003
End Construction November 9, 2003
Prepared by:

O~
Robert A. Bauman, Deputy Director of Public Works

Defnis L Butler, Director of Public Works

Approved by:
| Ve
\) IAaNAA @ AN IR

Jestis Armas, City Manager

Attachments: Exhibit A: Location Map
Exhibit B: Summary of Bids




SOTO ROAD IMPROVEMENTS FOR BICYGLE LANE
AMBROSE COURT TO GREENWAY BELT NEAR CULP AVENUE
LOCATION MAP. |

Exhibit A
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CITY OF HAYWARD

SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE
PROJECT NO. 6923
BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

Page 1 of 12

ROSAS CONSTRUCTION FANFA, INC. DURAN & VENABLES, INC.
BID SUMMARY 1512 28TH AVENUE 2401 GRANT AVENUE 261 BOTHELO AVENUE
ENGINEER'S ESTIMATE
OAKLAND CA 94601 SAN LORENZO CA 94580 MILPITAS CA 95035
(510) 534-1077 PHONE](510) 278-8410 PHONE  ](408) 934-7300 PHONE
510) 534-5077 FAX|(510) 278-3095 FAX |408) 934-7310 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL | UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
1 1 LS |MOBILIZATION 500000  5,00.00 500.00 50000| 137695 137695 | 10,00000  10,000.00
2 1 LS |TRAFFIC CONTROL (INCLUDES 400000 4,00000 500.00 50000| 590595 59059 130000  1,300.00
TEMPORARY STRIPING)
3 1 EA |REMOVE EXISTING STORM DRAIN 500.00 500.00 500.00 50000| 178606  1,786.06 165000  1,650.00
INLET
7 1 LS |REMOVE EXISTING STRIPING, 100000  1,00000] 300000  300000| 178606  1,786.06 277500 277500
MARKINGS & MARKERS
5 2 LF_[REMOVE AND RELOCATE PICKET 2500 112500 5.00 225.00 3150 141750 2580 1,161.00
FENCE
3 10 LF[REMOVE AND RELOCATE CHAIN LINK 1000 10000 5.00 550.00 2520 277200 2970 3,267.00
FENCE
7 125 LF|REMOVE AND RELOCATE SIMPLE 1000 1,25000 300 375.00 2620 3.150.00 2240 2,800.00
WOOD FENCE
1 LS |CLEARING & GRUBBING 500000 500000 500.00 50000| 215880  2,158.80 380000 380000
2 EA |TREE REMOVAL (SMALL TREE) 30000 1,200.00 50.00 200.00 31235 1,24940 90.00 360.00
10 1 EA_|TREE REMOVAL (LARGE TREE) 200000  200000f 250000  250000| 411700  4117.00 150000 1,500.00
TF | 130 | CY |ROADWAY EXCAVATION 60.00  7,800.00 3000 390000 8479 1102270 10800 14,040.00
12 | 422 | TN |ASPHALT CONCRETE (8 DEEP LIFT) 10500  44,31000 9300 39,2460 6472 2731184 7700 3249400
13 | 3600 | SF |MINOR CONCRETE (SIDEWALK) 600 21600.00 450  16,20000 458 16,488.00 388 13968.00
% | 800 SF_[MINOR CONCRETE (DRWEWAY) 700 560000 600  4:800.00 693 554400 500 4000.00
15 2 EA[MINOR CONCRETE (WHEELCHAIR 80000 1,600.00 75000 150000 | 126571 253142 5.05 1010
RAMP)
6 | 790 LF_[MINOR CONCRETE (CURB & GUTTER) 2000 15,800.00 2300 18,170.00 1745 1378550 1513 1196270
D SF_|MINOR CONCRETE (DRIVEWAY 700 5,600.00 600  4:800.00 655  5240.00 500 400000
CONFORMS)




CITY OF HAYWARD

SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE

PROJECT NO. 6923

BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

Page 2 of 12
IROSAS CONSTRUCTION FANFA, INC. DURAN & VENABLES, INC.
BID SUMMARY 1512 28TH AVENUE 2401 GRANT AVENUE 261 BOTHELO AVENUE
ENGINEER'S ESTIMATE
OAKLAND CA 94601 SAN LORENZO CA 94580 MILPITAS CA 95035
(510) 534-1077 PHONE{(510) 278-8410 PHONE ](408) 934-7300 PHONE
510) 534-5077 FAX](510) 278-3095 FAX ](408) 934-7310 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
18 14 TN  JASPHALT CONCRETE DRIVEWAY 130.00 1,820.00 110.00 1,540.00 276.94 3,877.16 200.00 2,800.00
CONFORMS (4" DEEP LIFT)
19 2 EA |BOLLARDS 400.00 800.00 150.00 300.00 551.25 1,102.50 570.00 1,140.00
20 3 EA |PLANT 15-GALLON TREE 400.00 1,200.00 150.00 450.00 829.50 2,488.50 400.00 1,200.00
21 1 EA |STORM DRAIN INLET (TYPE A) 2,500.00 2,500.00 1,500.00 1,500.00 1,968.75 1,968.75 2,150.00 2,150.00
22 4 EA |REMOVE, SALVAGE, AND INSTALL 125.00 500.00 50.00 200.00 309.75 1,239.00 320.00 1,280.00
ROADSIDE SIGN
23 2 EA |REMOVE, SALVAGE, AND INSTALL 125.00 250.00 50.00 100.00 383.25 766.50 395.00 790.00
STREET NAME SIGN
24 1 EA |REMOVE & SALVAGE EXIST. 8' LONG 445.00 445,00 300.00 300.00 840.47 840.47 515.00 515.00
METAL GUARD RAIL
25 1 LS |ADMINISTRATIVE CHANGE ORDERS 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00
TOTAL 147,000.00 116,856.00 134,926.06 * 133,952.80 *
*TOTAL DIFFERENT THAN *TOTAL DIFFERENT THAN
SUBMITTED BID SUBMITTED BID




CITY OF HAYWARD
SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE
PROJECT NO. 6923
BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

Page 3 of 12
F'MS PAVING &
SPOSETO ENGINEERING, INC{GRADING, INC. AJW CONSTRUCTION
BID SUMMARY ENGINEERS ESTIMATE 1301 BETTENCOURT WAY  [5029 FORNI DRIVE 966 81ST AVENUE
UNION CITY CA 94587-1519 |CONCORD CA 94520 OAKLAND CA 94621
(510) 487-2424 PHONE(925) 687-6666 PHONE|(510) 568-2300 PHONE
(510) 487-6210 FAX](925) 687-2122 Fax}(510) 639-1578 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL § UNITPRICE  TOTAL | UNITPRICE  TOTAL | UNITPRICE  TOTAL
1 1 LS |MOBILIZATION 5,000.00 500000  3400.00 340000  5300.00 5,300.00 3,000.00 3,000.00
2 1 LS |TRAFFIC CONTROL (INCLUDES 4,000.00 4,000.00 2,800.00 2,800.00 5,000.00 5,000.00 4,000.00 4,000.00
TEMPORARY STRIPING)
3 1 EA  [REMOVE EXISTING STORM DRAIN 500.00 500.00 800.00 800.00 150.00 150.00 575.00 575.00
INLET
4 1 LS [REMOVE EXISTING STRIPING, 1,000.00 1,000.00 800.00 80000| 276700 2,767.00 3,100.00 3,100.00
MARKINGS & MARKERS
5 45 LF|[REMOVE AND RELOCATE PICKET 25.00 1,125.00 65.00 2,925.00 41.00 1,845.00 70.00 3,150.00
FENCE
6 110 LF|REMOVE AND RELOCATE CHAIN LINK 10.00 1,100.00 26.00 2,860.00 2600 2,860.00 30.00 3,300.00
FENCE
7 125 LF |REMOVE AND RELOCATE SIMPLE 10.00 1,250.00 26.00 3,250.00 41.00 5,125.00 23,00 2,875.00
WOOD FENCE
1 LS [CLEARING & GRUBBING 5,000.00 5,000.00 10,800.00 10,800.00 1,285.00 1,285.00 1,500.00 1,500.00
4 EA |TREE REMOVAL (SMALL TREE) 300.00 1,200.00 240.00 960.00 230.00 920.00 200.00 800.00
10 1 EA |TREE REMOVAL (LARGE TREE) 2,000.00 2,00000]  2,760.00 276000  2,652.00 2,652.00 3,000.00 3,000.00
1MF 130 CY |ROADWAY EXCAVATION 60.00 7,800.00 68.00 8,840.00 90.00 11,700.00 70.00 9,100.00
12 422 TN |ASPHALT CONCRETE (8" DEEP LIFT) 10500  44,310.00 7800  32,916.00 66.00  27,852.00 7500 31,650.00
13 3,600 SF  |MINOR CONCRETE (SIDEWALK) 6.00 21,600.00 460 16,560.00 530 19,080.00 575 20,700.00
14 800 SF  [MINOR CONCRETE (DRIVEWAY) 7.00 5,600.00 490 3,920.00 6.00 4,800.00 6.50 5,200.00
15 2 EA |MINOR CONCRETE (WHEELCHAIR 800.00 1,600.00 670.00 1,340.00 520.00 1,040.00 800.00 1,600.00
RAMP)
16 790 LF  JMINOR CONCRETE (CURB & GUTTER) 20.00 15,800.00 20.00 15,800.00 21.00 16,590.00 24.00 18,960.00
17 800 SF|MINOR CONCRETE (DRIVEWAY 7.00 5,600.00 4.60 3,680.00 6.25 5,000.00 6.50 5,200.00
CONFORMS)




CITY OF HAYWARD

SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE
PROJECT NO. 6923

BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

Page 4 of 12
BAY CITIES PAVING &
SPOSETO ENGINEERING, INC{GRADING, INC. AJW CONSTRUCTION
BID SUMMARY
ENGINEER'S ESTIMATE 301 BETTENCOURT WAY 5029 FORNI DRIVE 966 81ST AVENUE
UNION CITY CA 94587-1519 [CONCORD CA 94520 OAKLAND CA 94621
(510) 487-2424 PHONE(925) 687-6666 PHONE](510) 568-2300 PHONE
510) 487-6210 FAX](925) 687-2122 FAX](510) 639-1578 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
18 14 TN |ASPHALT CONCRETE DRIVEWAY 130.00 1,820.00 240.00 3,360.00 200.00 2,800.00 250.00 3,500.00
CONFORMS (4" DEEP LIFT)
19 2 EA |BOLLARDS 400.00 800.00 280.00 560.00 535.00 1,070.00 400.00 800.00
20 3 EA |PLANT 15-GALLON TREE 400.00 1,200.00 200.00 £600.00 805.00 2,415.00 150.00 450.00
21 1 EA |STORM DRAIN INLET (TYPE A) 2,500.00 2,500.00 1,425.00 1,425.00 1,985.00 1,985.00 1,500.00 1,500.00
22 4 EA |REMOVE, SALVAGE, AND INSTALL 125.00 500.00 237.00 948.00 300.00 1,200.00 350.00 1,400.00
ROADSIDE SIGN
23 2 EA [REMOVE, SALVAGE, AND INSTALL 125.00 250.00 237.00 474.00 372.00 744.00 425.00 850.00
STREET NAME SIGN
24 1 EA |REMOVE & SALVAGE EXIST. 8' LONG 445,00 445.00 570.00 570.00 484.00 484.00 500.00 500.00
METAL GUARD RAIL .
25 1 LS |ADMINISTRATIVE CHANGE ORDERS 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00
TOTAL 147,000.00 137,348.00 139,664.00 141,710.00




CITY OF HAYWARD

SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE
PROJECT NO. 6923

BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

Page 5 of 12

REDGWICK CONSTRUCTION
ICOMPANY JW. RILEY & SOON, INC. ~ |P&P CONSTRUCTION, INC.
BID SUMMARY ENGINEERS ESTaTE |59 HUNTWOOD AVENUE  |P.O. BOX 8567 35575 BLACKBURN DRIVE
HAYWARD CA 94544 EMERYVILLE CA 94662 NEWARK CA 94560
(510) 782-0400 PHONE|(510) 652-5496 PHONE|(510) 792-6825 PHONE
(510) 785-4892 FAX|(510) 652-5498 FAx|(510) 7925216 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNITPRICE __ TOTAL | UNTPRICE _ TOTAL | UNITPRICE _ TOTAL | UNITPRICE  TOTAL
1 1 LS [MOBILIZATION 500000 500000 1000000  10,00000] 500000 500000 650000  6500.00
2 1 LS |TRAFFIC CONTROL (INCLUDES 400000  400000] 800000  800000| 500000  500000] 350000  3500.00
TEMPORARY STRIPING)
3 1 EA |REMOVE EXISTING STORM DRAIN 500.00 500.00 500.00 50000 150000 150000 150000  1500.00
INLET
4 1 LS |REMOVE EXISTING STRIPING, 100000  1,00000 100.00 10000| 500000 500000 300000  3,000.00
MARKINGS & MARKERS
5 %5 LF_|REMOVE AND RELOCATE PICKET 2500 112500 20.00 900.00 2500 112500 12.00 540.00
FENCE
6 10 LF_|REMOVE AND RELOCATE CHAIN LINK 1000 1,100.00 1700 1870.00 3000 330000 5000  5500.00
FENCE
7 125 LF|REMOVE AND RELOCATE SIMPLE 1000  1,250.00 1100 1,375.00 3000 375000 1500 187500
WOOD FENCE
LS |CLEARING & GRUBBING 500000  5000.00 200.00 20000 500000 500000 450000  4500.00
4 EA |TREE REMOVAL (SMALL TREE) 30000  1,200.00 25000 1,000.00 200.00 800.00 30000  1,20000
10 1 EA |TREE REMOVAL (LARGE TREE) 200000 200000 290000  290000[ 1,00000 100000 300000  3000.00
TF | 130 CY |ROADWAY EXCAVATION 6000  7,800.00 19800 25,740.00 5000 650000 8000 10,400.00
12 | 42 TN |ASPHALT CONCRETE (¢ DEEP LIFT) 10500  44,310.00 7000 29,540.00 9000  37,980.00 9800  41,356.00
13 | 3600 | SF |MINOR CONCRETE (SIDEWALK) 600  21,600.00 350  12,600.00 500  18,000.00 450  16,200.00
14 | 800 SF[MINOR CONCRETE (DRIVEWAY) 700 560000 600  43800.00 700  5600.00 525  4,200.00
15 2 EA |MINOR CONCRETE (WHEELCHAIR 80000 160000 1530000  260000| 120000 240000 130000  2600.00
RAMP)
6 | 790 LF[MINOR CONCRETE (CURB & GUTTER) 2000 1580000 1600  12,640.00 1600  12,640.00 1600  12,640.00
17 | 800 SF [MINOR CONCRETE (DRIVEWAY 700 5600.00 600  4:800.00 550  4400.00 525  4200.00
CONFORMS)




CITY OF HAYWARD

SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE
PROJECT NO. 6923

BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

Page 6 of 12

REDGWICK CONSTRUCTION
COMPANY JW.RILEY & SOON, INC. P&P CONSTRUCTION, iNC.
B 0.
ID SUMMARY ENGINEER'S ESTIMATE 25599 HUNTWOOD AVENUE  |P.O. BOX 8567 35575 BLACKBURN DRIVE
HAYWARD CA 94544 |EMERYVILLE CA 94662 NEWARK CA 94560
(510) 782-0400 PHONE|(510) 652-5496 PHONE}(510) 792-6825 PHONE
(510) 785-4892 FAX](510) 652-5498 FAX](510) 792-5216 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
18 14 TN [ASPHALT CONCRETE DRIVEWAY 130.00 1,820.00 70.00 980.00 120.00 1,680.00 182.00 2,548.00
CONFORMS (4" DEEP LIFT)
19 2 EA |BOLLARDS 400.00 800.00 290.00 580.00 300.00 600.00 550.00 1,100.00
20 3 EA |PLANT 15-GALLON TREE 400.00 1,200.00 390.00 1,170.00 400.00 1,200.00 200.00 600.00
2 1 EA |STORMDRAIN INLET (TYPE A} 2,500.00 2,500.00 2,000.00 2,000.00 2,500.00 2,500.00 2,100.00 2,100.00
22 4 EA |REMOVE, SALVAGE, AND INSTALL 125.00 500.00 200.00 800.00 300.00 1,200.00 250.00 1,000.00
ROADSIDE SIGN
23 2 EA |REMOVE, SALVAGE, AND INSTALL 125.00 250.00 350.00 700.00 300.00 600.00 250.00 500.00
STREET NAME SIGN
24 1 EA |REMOVE & SALVAGE EXIST. 8 LONG 445.00 445.00 400.00 400.00 400.00 400.00 800.00 800.00
METAL GUARD RAIL
25 1 LS |ADMINISTRATIVE CHANGE ORDERS 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00
TOTAL 147,000.00 141,195.00 142,175.00 146,359.00
* TOTAL DIFFERENT THAN

SUBMITTED BID




CITY OF HAYWARD

SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE
PROJECT NO. 6923

BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

Page 7 of 12
GOLDEN BAY
GRADE TECH, INC. CONSTRUCTION, INC. P.C.S. CONSTRUCTION
BID SUMMARY ENGINEER'S ESTIMATE P.0. BOX 1728 582 BRAGATO ROAD 164 BELLE AVENUE
SAN RAMON CA 94583 SAN CARLOS CA 94070-6227 |PLEASANT HILL CA 94523
(510) 733-0390 PHONE](650) 593-0310 PHONE](925) 945-1052 PHONE
(510) 733-0389 FAX](650) 593-0123 FAX|(925) 945-1738 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
1 1 LS |MOBILIZATION 5,000.00 5,000.00 15,010.00 15,010.00 3,915.00 3,915.00 2,200.00 2,200.00
2 1 LS [TRAFFIC CONTROL (INCLUDES 400000 400000 500000 500000 393700  393700| 11,00000  11,000.00
TEMPORARY STRIPING)
3 1 EA |REMOVE EXISTING STORM DRAIN 500.00 500.00 300.00 300.00 500.00 500.00 900.00 900.00
INLET
4 1 LS |REMOVE EXISTING STRIPING, 1,000.00 1,000.00 2,700.00 2,700.00 985.00 985.00 3,500.00 3,500.00
MARKINGS & MARKERS
5 45 LF |REMOVE AND RELOCATE PICKET 25.00 1,125.00 17.00 765.00 66.00 2,970.00 51.11 2,300.00
FENCE
6 10 LF  |REMOVE AND RELOCATE CHAIN LINK 10.00 1,100.00 15.00 1,650.00 26.00 2,860.00 23.64 2,600.00
FENCE
7 125 LF |REMOVE AND RELOCATE SIMPLE 10.00 1,250.00 10.00 1,250.00 22.00 2,750.00 16.00 2,000.00
WOOD FENCE
LS |CLEARING & GRUBBING 5,000.00 5,000.00 10,000.00 10,000.00 6,350.00 6,350.00 1,800.00 1,800.00
4 EA |TREE REMOVAL (SMALL TREE) 300.00 1,200.00 200.00 800.00 541.00 2,164.00 375.00 1,500.00
10 1 EA |TREE REMOVAL (LARGE TREE) 2,000.00 2,000.00 2,000.00 2,000.00 1,100.00 1,100.00 3,600.00 3,600.00
11F 130 CY |ROADWAY EXCAVATION 60.00 7,800.00 248.00 32,240.00 66.00 8,580.00 80.77 10,500.00
12 422 TN |ASPHALT CONCRETE (8" DEEP LIFT) 105.00 44,310.00 60.00 25,320.00 84.00 35,448.00 105.00 44,310.00
13 3,600 SF  |MINOR CONCRETE (SIDEWALK) 6.00 21,600.00 3.50 12,600.00 6.50 23,400.00 450 16,200.00
% | 800 SF[MINOR CONCRETE (DRIVEWAY) 700 560000 500  4,000.00 850  6,800.00 590  4,72000
15 2 EA |MINOR CONCRETE (WHEELCHAIR 800.00 1,600.00 500.00 1,000.00 1,220.00 2,440.00 2,000.00 4,000.00
RAMP)
16 790 LF |MINOR CONCRETE (CURB & GUTTER) 20.00 15,800.00 15.00 11,850.00 23.00 18,170.00 18.10 14,300.00
17 800 SF  |MINOR CONCRETE (DRIVEWAY 7.00 5,600.00 5.00 4,000.00 6.50 5,200.00 5.80 4,640.00
CONFORMS)




CITY OF HAYWARD
SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE
PROJECT NO. 6923
BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

Page 8 of 12
GOLDEN BAY
GRADE TECH, INC. CONSTRUCTION, INC. P.C.S. CONSTRUCTION
BID SUMMARY P.0. BOX 1728 582 BRAGATO ROAD 164 BELLE AVENUE
ENGINEER'S ESTIMATE
SAN RAMON CA 94583 SAN CARLOS CA 94070-6227 |PLEASANT HILL CA 94523
(510) 733-0390 PHONE |(650) 593-0310 PHONE](925) 945-1052 PHONE
(510) 733-0389 Fax|(650) 5930123 FAx}(925) 945-1738 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
18 14 TN |ASPHALT CONCRETE DRIVEWAY 130.00 1,820.00 100.00 1,400.00 330.00 4,620.00 220.00 3,080.00
CONFORMS (4" DEEP LIFT)
19 2 EA |BOLLARDS 400.00 800.00 300.00 600.00 325.00 650.00 500.00 1,000.00
20 3 EA |PLANT 15-GALLON TREE 400.00 1,200.00 350.00 1,050.00 187.00 561.00 200.00 600.00
21 1 EA |[STORM DRAIN INLET (TYPE A) 2,500.00 2,500.00 2,000.00 2,000.00 2,727.00 2,727.00 2,500.00 2,500.00
2 4 EA |REMOVE, SALVAGE, AND INSTALL 125.00 500.00 200.00 800.00 275.00 1,100.00 200.00 800.00
ROADSIDE SIGN
23 2 EA |REMOVE, SALVAGE, AND INSTALL 125.00 250.00 200.00 400.00 275.00 550.00 150.00 300.00
STREET NAME SIGN
2% 1 EA |REMOVE & SALVAGE EXIST. 8 LONG 445.00 445.00 200.00 200.00 374.00 374.00 475.00 475.00
METAL GUARD RAIL
25 1 LS [ADMINISTRATIVE CHANGE ORDERS 15000.00 1500000 1500000 1500000 1500000  1500000| 15000.00  15000.00
TOTAL 147,000.00 151,935.00 153,151.00 153,824.99




CITY OF HAYWARD

SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE
PROJECT NO. 6923

BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

Page 9 of 12
GRANITE CONSTRUCTIN
J.J.R. CONSTRUCTION, INC.  JCOMPANY EL CAMINO PAVING, INC.
BID SUMMARY ENGINEER'S ESTIMATE 1120 NINTH AVENUE 585 W. BEACH STREET 924 SAN RAFAEL AVENUE
SAN MATEO CA 94402 WATSONVILLE CA 95077-5085)MOUNTAIN VIEW CA 94043
I(650) 343-6109 PHONE}(831) 724-1011 PHONE}(650) 965-7283 PHONE
(650) 343-6207 FAX](831) 768-4021 FAX}(650) 965-7357 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
1 1 LS [MOBILIZATION 5,000.00 5,000.00 1,800.00 1,800.00 10,150.00 10,150.00 3,870.00 3,870.00
2 1 LS [TRAFFIC CONTROL (INCLUDES 400000 400000 250000 250000 646000 646000 350000  3500.00
TEMPORARY STRIPING)
3 1 EA |REMOVE EXISTING STORM DRAIN 500.00 500.00 800.00 800.00 500.00 500.00 1,000.00 1,000.00
INLET
4 1 LS |REMOVE EXISTING STRIPING, 1,000.00 1,000.00 2,800.00 2,800.00 250.00 250.00 2,800.00 2,800.00
MARKINGS & MARKERS
5 45 LF |REMOVE AND RELOCATE PICKET 25.00 1,125.00 4400 1,980.00 43.00 1,935.00 41.00 1,845.00
FENCE
6 110 LF |REMOVE AND RELOCATE CHAIN LINK 10.00 1,100.00 27.50 3,025.00 43.00 4,730.00 25.50 2,805.00
FENCE
7 126 LF  |REMOVE AND RELOCATE SIMPLE 10.00 1,250.00 44.00 5,500.00 43.00 5,375.00 41.00 5,125.00
WOOD FENCE
8 1 LS |CLEARING & GRUBBING 5,000.00 5,000.00 1,744.00 1,744.00 2,800.00 2,800.00 9,000.00 9,000.00
9 4 EA |TREE REMOVAL (SMALL TREE) 300.00 1,200.00 225.00 900.00 150.00 600.00 230.00 920.00
10 1 EA |TREE REMOVAL (LARGE TREE) 2,000.00 2,000.00 2,500.00 2,500.00 1,600.00 1,600.00 2,700.00 2,700.00
1F 130 CY |ROADWAY EXCAVATION 60.00 7,800.00 72.50 9,425.00 250.00 32,500.00 110.00 14,300.00
12 422 TN |ASPHALT CONCRETE (8" DEEP LIFT) 105.00 44,310.00 86.00 36,292.00 72.00 30,384.00 73.00 30,806.00
13 3,600 SF  [MINOR CONCRETE (SIDEWALK) 6.00 21,600.00 7.00 25,200.00 3.60 12,960.00 6.70 24,120.00
14 800 SF  |MINOR CONCRETE (DRIVEWAY) 7.00 5,600.00 7.50 6,000.00 460 3,680.00 9.00 7,200.00
15 2 EA |MINOR CONCRETE (WHEELCHAIR 800.00 1,600.00 1,500.00 3,000.00 500.00 1,000.00 900.00 1,800.00
RAMP)
16 790 LF  |[MINOR CONCRETE (CURB & GUTTER) 20.00 15,800.00 27.00 21,330.00 14.00 11,060.00 23.80 18,802.00
17 800 SF |MINOR CONCRETE (DRIVEWAY 7.00 5,600.00 7.50 6,000.00 4.60 3,680.00 11.20 8,960.00
CONFORMS)




CITY OF HAYWARD
SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE
PROJECT NO. 6923
BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

Page 10 of 12

GRANITE CONSTRUCTIN
J.J.R. CONSTRUCTION, INC.  [COMPANY EL CAMINO PAVING, INC.
BID :
SUMMARY ENGINEER'S ESTIMATE 1120 NINTH AVENUE 585 W. BEACH STREET 924 SAN RAFAEL AVENUE
SAN MATEO CA 94402 WATSONVILLE CA 95077-5085]MOUNTAIN VIEW CA 94043
(650) 343-6109 PHONE|(831) 724-1011 PHONE|(650) 965-7283 PHONE
(650) 343-6207 FAX](831) 768-4021 FAX)(650) 965-7357 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
18 14 TN |ASPHALT CONCRETE DRIVEWAY 130.00 1,820.00 86.00 1,204.00 90.00 1,260.00 285.00 3,990.00
CONFORMS (4" DEEP LIFT)
19 2 EA |BOLLARDS 400.00 800.00 1,100.00 2,200.00 700.00 1,400.00 540.00 1,080.00
20 3 EA |PLANT 15-GALLON TREE 400.00 1,200.00 300.00 900.00 1,000.00 3,000.00 205.00 615.00
21 1 EA |STORM DRAIN INLET (TYPE A) 2,500.00 2,500.00 2,500.00 2,500.00 2,000.00 2,000.00 1,000.00 1,000.00
22 4 EA |REMOVE, SALVAGE, AND INSTALL 125.00 500.00 300.00 1,200.00 400.00 1,600.00 303.00 1,212.00
ROADSIDE SIGN
23 2 EA |REMOVE, SALVAGE, AND INSTALL 125.00 250.00 350.00 700.00 400.00 800.00 375.00 750.00
STREET NAME SIGN
24 1 EA [REMOVE & SALVAGE EXIST. 8' LONG 445.00 445,00 500.00 500.00 300.00 300.00 480.00 480.00
METAL GUARD RAIL
25 1 LS |ADMINISTRATIVE CHANGE ORDERS 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00
TOTAL 147,000.00 155,000.00 155,024.00 163,680.00




CITY OF HAYWARD

SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE
PROJECT NO. 6923

BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

BAY CONSTRUCTION
COMPANY

RAY'S ELECTRIC
BID SUMMARY ENGINEER'S ESTIMATE 4026 MARTIN LUTHER KING JR.  |606 EAST 11TH STREET
OAKLAND CA 94609 OAKLAND CA 94606
|(510) 568-7225 PHONE(510) 251-6175 PHONE
(510) 658-4890 FAX|(510) 451-2713 FAX|
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
1 1 LS [MOBILIZATION 500000 500000 2891000  2891000| 600000  6,000.00
2 1 LS [TRAFFIC CONTROL (INCLUDES 400000 400000 460200  460200| 10,00000  10,000.00
TEMPORARY STRIPING)
3 1 EA |REMOVE EXISTING STORM DRAIN 500.00 50000 | 194700 194700 100000  1,000.00
INLET
2 1 LS |[REMOVE EXISTING STRIPING, 100000 100000 320134  320134| 220000  2,200.00
MARKINGS & MARKERS
5 45 LF |REMOVE AND RELOCATE PICKET 25.00 1,125.00 23.60 1,062.00 20.00 900.00
FENCE
5 110 LF[REMOVE AND RELOCATE CHAIN LINK 1000 1,100.00 3540 389400 2600 2,750.00
FENCE
7 125 LF[REMOVE AND RELOCATE SIMPLE 1000  1,250.00 3540 442500 1000 1,250.00
WOOD FENCE
1 LS |CLEARING & GRUBBING 500000 500000 649.00 64900] 1890000  18,900.00
2 EA | TREE REMOVAL (SMALL TREE) 30000 1,200.00 26550  1,062.00 30000  1,20000
10 1 EA |TREE REMOVAL (LARGE TREE) 200000 200000 306800 306800 410000 4110000
F | 130 CY |ROADWAY EXCAVATION 6000 7,800.00 6136 797680 15300 19,890.00
2 | 422 TN _|ASPHALT CONCRETE (8" DEEP LIFT) 10500  44,310.00 12390  52,285.80 9500  40,090.00
13 3,600 SF  |MINOR CONCRETE (SIDEWALK) 6.00 21,600.00 5.02 18,072.00 6.00 21,600.00
0 800 SF_|MINOR CONCRETE (DRIVEWAY) 700 560000 708 5664.00 800  6,400.00
15 2 EA  [MINOR CONCRETE (WHEELCHAIR 80000 160000 106200  212400] 140000  2,800.00
RAMP)
16 790 LF|MINOR CONCRETE (CURB & GUTTER) 2000  15800.00 2065  16,31350 2100 16,590.00
17 800 SF_|MINOR CONCRETE (DRIVEWAY 700 5600.00 708 566400 800  6,400.00
CONFORMS)
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CITY OF HAYWARD

SOTO ROAD IMPROVEMENTS FOR BICYCLE LANE

PROJECT NO. 6923

BIDS OPENED: JANUARY 28, 2003

(NUMBER OF BIDS RECEIVED - 17)

BAY CONSTRUCTION
COMPANY RAY'S ELECTRIC
BID SUMMARY 4026 MARTIN LUTHERKING JR.  |606 EAST 11TH STREET
ENGINEER'S ESTIMATE
OAKLAND CA 94609 OAKLAND CA 94606
(510) 568-7225 PHONE](510) 251-6175 PHONE
(510) 658-4890 FAX)(510) 451-2713 FAX
ITEM | QUANTITY [ UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
18 14 TN |ASPHALT CONCRETE DRIVEWAY 130.00 1,820.00 129.80 1,817.20 228.00 3,192.00
CONFORMS (4" DEEP LIFT)
19 2 EA |BOLLARDS 400.00 800.00 354.00 708.00 500.00 1,000.00
20 3 EA |PLANT 15-GALLON TREE 400.00 1,200.00 135.70 407.10 800.00 2,400.00
21 1 EA |STORMDRAIN INLET (TYPE A) 2,500.00 2,500.00 1,121.00 1,121.00 2,500.00 2,500.00
22 4 EA |REMOVE, SALVAGE, AND INSTALL 125.00 500.00 295.00 1,180.00 250.00 1,000.00
ROADSIDE SIGN
23 2 EA |[REMOVE, SALVAGE, AND INSTALL 125.00 250.00 383.50 767.00 250.00 500.00
STREET NAME SIGN
24 1 EA |REMOVE & SALVAGE EXIST. 8 LONG 445.00 445.00 483.80 483.80 250.00 250.00
METAL GUARD RAIL
25 1 LS |ADMINISTRATIVE CHANGE ORDERS 1500000 1500000 1500000 1500000 1500000  15,000.00
TOTAL 147,000.00 182,404.54 187,912.00
* TOTAL DIFFERENT THAN

SUBMITTED BID
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HAYWARD CITY COUNCIL
RESOLUTION NO.

Introduced by Mayor

RESOLUTION AWARDING CONTRACT TO ROSAS
CONSTRUCTION, FOR THE CONSTRUCTION OF THE
SOTO ROAD BICYCLE LANE PROJECT NO. 6923

WHEREAS, by resolution on December 17, 2003, the City Council approved
the plans and specifications for the construction of the Soto Road Bicycle Lane Project, Project
No. 6923, and called for bids to be received on January 28, 2003; and

WHEREAS, seventeen bids were received ranging from $116,856 to 187,912
and Rosas Construction of Oakland, California submitted the low bid in the amount of
$116,856, which is 20 percent below the Engineer’s Estimate of $147,000; and

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of
Hayward that Rosas Construction of Oakland, California, is hereby awarded the contract for
the construction of the Soto Road Bicycle Lane Project, Project No. 6923, in accordance with
the plans and specifications adopted therefor and on file in the office of the City Clerk of the
City of Hayward at and for the price named and stated in the bid of the hereinabove specified
bidder, and all other bids are hereby rejected.

BE IT FURTHER RESOLVED that the City Manager is hereby authorized and

directed to execute an agreement for the award of the contract on behalf of the City of
Hayward, in the amount of $116,856, in a form to be approved by the City Attorney.

IN COUNCIL, HAYWARD, CALIFORNIA , 2003

ADOPTED BY THE FOLLOWING VOTE:

AYES: COUNCIL MEMBERS:
MAYOR:

NOES: COUNCIL MEMBERS:



ABSTAIN: COUNCIL MEMBERS:

ABSENT: COUNCIL MEMBERS:

ATTEST:
City Clerk of the City of Hayward

APPROVED AS TO FORM:

City Attorney of the City of Hayward
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